STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 14

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

05/ 18/ 04
04-0C7804

04- SCL- 680- MD. 0/ MP. 9

DI SADVANTAGED BUSI NESS ENTERPRI SE -
HA22

FUND TOTAL
ENG NEERS EST

BI D SUMMARY

I N SANTA CLARA COUNTY I N SAN JOSE

DEPARTMENT OF TRANSPORTATI ON

AND M LPI TAS FROM ROUTE 280, 680

COUNTY LI NE

AND 101 SEPARATI ON TO ALEMADA

RESURFACE ASPHALT CONCRETE

10. 0%
14, 000, 000

10, 590, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

2,019, 230. 00

RAS

Bl D TOTAL

8,570, 770. 00

9, 103, 435. 00

9, 234, 685. 00

9, 430, 820. 00

9, 444, 444. 00

Bl DDER | D

Bl D245
PACE 1
05/ 19/ 04
CONTRACT CODE "A '
40 CONTRACT | TEMS

FEDERAL AID ACI M 680-1(061)E

120

PERCENT UNDER EST 19. 07

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

O GRADY PAVI NG | NC

2513 WYANDOTTE STREET
MOUNTAI' N VI EW CA 94043

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

DE S| LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

FAX

FAX

FAX

FAX

FAX

650 966-1926
00201696
650 966- 1946

831 768-2700
00000022
831 768-2711

510 526-3424
00759729
510 526-0990

831 724-1011
00000089
831 768-4021

925 829-9220
00704195
925 803-4263



04-0C7804

04- SCL- 680

05/ 18/ 04
6 9, 732, 786. 00
7 10, 069, 125. 00
8 10, 173, 425. 00

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA 94524

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

AVERI CAN ClI VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

925 687-6666
00238650
FAX 925 687-2122

925 606- 2400
00591940
FAX 925 961-1925

707 746-8028
00526319
FAX 707 746-0936

Bl D245
PAGE 2
05/ 19/ 04



04-0C7804
04- SCL- 680
05/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

05/ 19/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LI NCOLN CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

PENHALL COVPANY
ANAHEI M CA

R E SERRANO
SAN RAMON CA

RUSSELL ELECTRIC
PI NOLE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

THOVAS AND PRATT
PI NOLE CA

ASPHALT CONCRETE DI KE

STRI PI NG

VETAL BEAM GUARD RAI L

CONCRETE GRI NDI NG

CONCRETE

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

WATER PCLLUTI ON CONTRCL PROGRAM AND LEAD COWPLI ANCE PLAN



04-0C7804
04- SCL- 680
05/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
05/ 19/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY
LI NCOLN CA

AMERI CAN CI VI L CONSTRUCTORS
BENI Cl A CA

CHRI SP COVPANY
FREMONT CA

FMG
SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

LANE SAFETY COVPANY | NC
BENI Cl A CA

MBI
LI VERMORE CA

R E SERRANO | NC
SAN RAMON CA

RUSSELL ELCTRI CAL
PI NOLE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

ASPHALT CONCRETE DI KE

CONCRETE GRI NDI NG

STRI PI NG

CONFORM GRI NDI NG ( PARTI AL)

LEAD COVPLI ANCE PLAN

STORM WATER POLLUTI ON PREVENTI ON PLAN

TRAFFI C CONTROL ( POARTI AL)

VETAL BEAM GUARD RAI L

CONCRETE PANEL REPLACEMENT

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



04-0C7804 Bl D245

04- SCL- 680 PAGE 5

05/ 18/ 04 05/ 19/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AMERI CAN CI VI L CONSTRUCTORS CONCRETE GRI NDI NG
BENI Cl A CA
FMG ASPHALT CONCRETE GRI NDI NG ( PARTI AL)
SANTA CLARA CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
LONELLS SUPPLY ASPHALT EMULSI ONS
PRUNEDALE CA
R E SERRANO CONCRETE PAVI NG
SAN RAMON CA
ST FRANCI S ELECTRI C ELECTRI CAL
HAYWARD CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AMERI CAN CI VI L CONSTRUCTORS PORTLAND CEMENT CONCRETE GRI NDI NG
BENI Cl A CA

CONTI NUED ON NEXT PAGE



04-0C7804 Bl D245

04- SCL- 680 PAGE 6

05/ 18/ 04 05/ 19/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
MT G TRUCKI NG
SALI NAS CA
R E SERRANO PORTLAND CEMENT CONCRETE PAVEMENT
SAN RAMON CA
RUSSELL ELECTRIC ELECTRI CAL
PI NOLE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AMERI CAN CI VI L CONSTRUCTORS PAVEMENT GROOVI NG
BENI Cl A CA
APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
FONSECA MC ELROY GRI NDI NG COVPANY PAVEMENT M LLI NG

MORGAN HI LL CA
CONTI NUED ON NEXT PAGE



04-0C7804
04- SCL- 680
05/ 18/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
05/ 19/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

LI NEAR OPTI ONS
MENLO PARK CA

R E SERRANO | NC
SAN RAMON CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

REPLACE CONCRETE PAVEMENT

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVERI CAN CI VI L CONSTRUCTCRS
BENI Cl A CA

FMG
SANTA CLARA CA

LANE SAFETY COVPANY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

R E SERRANO
SAN RAMON CA

CONTI NUED ON NEXT PAGE

GRI ND CONCRETE PAVEMENT

GRI NDI NG

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

VETAL BEAM GUARD RAI L

REPLACE CONCRETE PAVEMENT



04-0C7804
04- SCL- 680
05/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

05/ 19/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ST FRANCI S ELECTRI C
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

AMERI CAN CI VI L CONSTRUCTORS
BENI Cl A CA

FARVWEST SAFETY
LODI CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

RUSSELL ELECTRI C
PI NOLE CA

ASPHALT CONCRETE DI KE

GRI NDI NG CONCRETE PAVEMENT

CONSTRUCTI ON AREA SI GNS

STRI PI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL



04-0C7804 Bl D245

04- SCL- 680 PAGE 9

05/ 18/ 04 05/ 19/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI FENCI NG AND METAL BEAM GUARD RAI L
LI VERMORE CA
MURELCO ELECTRI CAL ELECTRI CAL
PO NT RI CHMOND CA
PAVEX CONSTRUCTI ON ASPHALT CONCRETE PAVI NG ( PARTI AL)
WATSONVI LLE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



04-0C7804 Bl D245

04- SCL- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 18/ 04 05/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 55, 800. 00* 55, 800. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 50. 00 6, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 5, 000. 00 20, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 44, 000. 00* 44, 000. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 335, 000. 00* 335, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4,000. 00 8, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 470 18. 00 8, 460. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 50, 000 1. 65 82, 500. 00
STRI PE
11 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 72, 000 .90 64, 800. 00
12 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 1, 000 27.00 27, 000. 00
13 150722 REMOVE PAVEMENT MARKER EA 38, 200 1. 00 38, 200. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 9, 500 1.00 9, 500. 00
15 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 76, 500 1. 60 122, 400. 00
(45 MM MAXI MUM)
16 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 800 4.90 13, 720. 00
(60 MM MAXI MUM)
17 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 7,300 4.90 35, 770. 00
(75 MM MAXI MUM)
18 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2, 600 53. 00 137, 800. 00
20 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 31 600. 00 18, 600. 00
21 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 600 190. 00 304, 000. 00
22 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 8, 100 63. 00 510, 300. 00
23 390155 ASPHALT CONCRETE ( TYPE A) TONN 930 70. 00 65, 100. 00
24 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 49, 300 67. 50 3, 327, 750. 00
25 394001 PLACE ASPHALT CONCRETE DI KE M 9, 500 3.00 28, 500. 00
26 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 250 500. 00 125, 000. 00
27 401108 REPLACE CONCRETE PAVEMENT VB 790 1, 000. 00 790, 000. 00
(RAPI D STRENGTH CONCRETE)
28 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
29 420201 GRI ND EXI STI NG CONCRETE MR 296, 000 5.70 1, 687, 200. 00
PAVENENT
30 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 470 60. 00 28, 200. 00

31 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 800. 00 2, 800. 00



04-0C7804 Bl D245

04- SCL- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
05/ 18/ 04 05/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
32 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1, 000 40. 00 40, 000. 00
33 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 101, 600 . 90 91, 440. 00
34 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 400 2.20 20, 680. 00
35 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 700 1.10 4,070. 00
(BROKEN 3.66 M- 0.92 M
36 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,100 . 60 1, 860. 00
(BROKEN 5.18 M- 2.14 M
37 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 25, 400 2. 00 50, 800. 00
38 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 12, 900 3.80 49, 020. 00
39 (S) 032808 MODI FY | NDUCTI VE LOOP DETECTORS LS LUMP SUM 140, 000. 00* 140, 000. 00
40 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00* 250, 000. 00

TOTAL 8,570, 770. 00



04-0C7804 Bl D245

04- SCL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
05/ 18/ 04 05/ 19/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00 1, 000. 00* 1000. 00 5, 000. 00* 5000. 00

2 2, 600. 00 312000. 00 1, 500. 00 180000. 00 3, 500. 00 420000. 00 3, 000. 00 360000. 00

3 1, 300. 00* 1300. 00 1, 500. 00* 1500. 00 100. 00* 100. 00 1, 000. 00* 1000. 00

4 10, 000. 00~ 10000. 00 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00 2, 000. 00* 2000. 00

5 3, 000. 00 12000. 00 2,500. 00 10000. 00 1, 200. 00 4800. 00 2,500. 00 10000. 00

6 40, 000. 00* 40000. 00 38, 000. 00* 38000. 00 40, 000. 00* 40000. 00 35, 000. 00* 35000. 00

7 220, 000. 00* 220000. 00 300, 000. 00* 300000. 00 15, 000. 00* 15000. 00 596, 014. 00* 596014. 00

8 10, 000. 00 20000. 00 8, 500. 00 17000. 00 6, 500. 00 13000. 00 20, 000. 00 40000. 00

9 17.00 7990. 00 16. 00 7520. 00 17.00 7990. 00 10. 00 4700. 00
10 2.00 100000. 00 1.50 75000. 00 2.10 105000. 00 2.00 100000. 00
11 .50 36000. 00 .80 57600. 00 .50 36000. 00 .50 36000. 00
12 18. 00 18000. 00 25.00 25000. 00 5.00 5000. 00 15. 00 15000. 00
13 1.00 38200. 00 1.00 38200. 00 .90 34380. 00 1.00 38200. 00
14 2.50 23750. 00 3.25 30875. 00 6. 00 57000. 00 3. 00 28500. 00
15 4.00 306000. 00 1.80 137700. 00 3.00 229500. 00 5. 00 382500. 00
16 5.50 15400. 00 4.60 12880. 00 4.00 11200. 00 5.00 14000. 00
17 4.50 32850. 00 4.60 33580. 00 5. 00 36500. 00 10. 00 73000. 00
18 1, 500. 00* 1500. 00 3, 000. 00* 3000. 00 2, 600. 00* 2600. 00 5, 000. 00* 5000. 00
19 45. 00 117000. 00 44.00 114400. 00 32.00 83200. 00 65. 00 169000. 00
20 700. 00 21700. 00 330. 00 10230. 00 1, 100. 00 34100. 00 800. 00 24800. 00
21 225.00 360000. 00 240. 00 384000. 00 200. 00 320000. 00 250. 00 400000. 00
22 70. 00 567000. 00 75. 00 607500. 00 65. 00 526500. 00 50. 00 405000. 00
23 80. 00 74400. 00 65. 00 60450. 00 92. 00 85560. 00 60. 00 55800. 00
24 65. 00 3204500. 00 73. 00 3598900. 00 70. 00 3451000. 00 55. 00 2711500. 00
25 2.50 23750. 00 2.70 25650. 00 2.50 23750. 00 2.00 19000. 00
26 500. 00 125000. 00 475. 00 118750. 00 500. 00 125000. 00 400. 00 100000. 00
27 1, 000. 00 790000. 00 960. 00 758400. 00 1, 100. 00 869000. 00 960. 00 758400. 00
28 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
29 5.55 1642800. 00 4.75 1406000. 00 5.50 1628000. 00 6. 00 1776000. 00
30 56. 00 26320. 00 55. 00 25850. 00 57. 00 26790. 00 60. 00 28200. 00
31 2,500. 00 2500. 00 2,500. 00 2500. 00 2,550. 00 2550. 00 2, 000. 00 2000. 00
32 32.00 32000. 00 35. 00 35000. 00 10. 00 10000. 00 30. 00 30000. 00
33 .90 91440. 00 .80 81280. 00 1.00 101600. 00 .80 81280. 00
34 3. 00 28200. 00 2.00 18800. 00 1.50 14100. 00 3. 00 28200. 00
35 .80 2960. 00 1.00 3700. 00 1.50 5550. 00 1.00 3700. 00
36 .60 1860. 00 .50 1550. 00 1.00 3100. 00 .50 1550. 00
37 1.60 40640. 00 1.80 45720. 00 1.60 40640. 00 1.00 25400. 00
38 3.75 48375. 00 3.50 45150. 00 3.75 48375. 00 3. 00 38700. 00
39 160, 000. 00* 160000. 00 80, 000. 00* 80000. 00 130, 000. 00* 130000. 00 100, 000. 00* 100000. 00




04-0C7804

04- SCL- 680 SUMMARY OF REMAINING BIDDERS
05/ 18/ 04

------------------------------- e EE e PP e e EPERERPERE

SECOND | TH RD | FOURTH |

BI D ANMOUNT | BI D ANMOUNT | BI D ANVOUNT |

I
543, 000. 00* 543000. 00
9, 103, 435. 00

I
815, 000. 00* 815000. 00
9, 234, 685. 00

862, 935. 00* 862935. 00
9, 430, 820. 00

Bl D245
PAGE 13
05/ 19/ 04

940, 000. 00* 940000. 00
9, 444,444, 00



04-0C7804 Bl D245
04- SCL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
05/ 18/ 04 05/ 19/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 55, 800. 00* 55800. 00 55, 800. 00* 55800. 00 3, 000. 00* 3000. 00
2 2,210. 00 265200. 00 1, 500. 00 180000. 00 3, 000. 00 360000. 00
3 1, 500. 00* 1500. 00 1, 500. 00* 1500. 00 5, 000. 00* 5000. 00
4 22,600. 00* 22600. 00 20, 000. 00* 20000. 00 5, 000. 00* 5000. 00
5 1, 075. 00 4300. 00 3, 000. 00 12000. 00 500. 00 2000. 00
6 41, 200. 00* 41200. 00 50, 000. 00* 50000. 00 40, 000. 00* 40000. 00
7 376, 000. 00* 376000. 00 170, 000. 00* 170000. 00 250, 000. 00* 250000. 00
8 8, 000. 00 16000. 00 15, 000. 00 30000. 00 13, 000. 00 26000. 00
9 17.00 7990. 00 18. 00 8460. 00 20. 00 9400. 00
10 2.83 141500. 00 2.75 137500. 00 2.75 137500. 00
11 1.55 111600. 00 1.50 108000. 00 1.50 108000. 00
12 25.75 25750. 00 25.00 25000. 00 25.00 25000. 00
13 1.24 47368. 00 1.20 45840. 00 1.20 45840. 00
14 1.30 12350. 00 4.00 38000. 00 5.00 47500. 00
15 2.05 156825. 00 4. 80 367200. 00 5. 00 382500. 00
16 5. 00 14000. 00 7.00 19600. 00 7.00 19600. 00
17 5.35 39055. 00 14. 00 102200. 00 6. 00 43800. 00
18 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00
19 27.50 71500. 00 30. 00 78000. 00 50. 00 130000. 00
20 665. 00 20615. 00 700. 00 21700. 00 700. 00 21700. 00
21 268. 35 429360. 00 280. 00 448000. 00 250. 00 400000. 00
22 67. 65 547965. 00 70. 00 567000. 00 85. 00 688500. 00
23 60. 00 55800. 00 68. 00 63240. 00 90. 00 83700. 00
24 70. 50 3475650. 00 74.00 3648200. 00 75. 00 3697500. 00
25 2.55 24225. 00 4.00 38000. 00 3.00 28500. 00
26 608. 00 152000. 00 600. 00 150000. 00 600. 00 150000. 00
27 990. 00 782100. 00 1, 020. 00 805800. 00 1, 050. 00 829500. 00
28 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
29 5.16 1527360. 00 6. 00 1776000. 00 4.50 1332000. 00
30 57.70 27119. 00 60. 00 28200. 00 60. 00 28200. 00
31 2,575.00 2575. 00 2,700. 00 2700. 00 2,500. 00 2500. 00
32 41. 20 41200. 00 40. 00 40000. 00 40. 00 40000. 00
33 . 88 89408. 00 .85 86360. 00 .85 86360. 00
34 2.06 19364. 00 2.00 18800. 00 2.00 18800. 00
35 2.06 7622. 00 2.00 7400. 00 2.00 7400. 00
36 . 88 2728. 00 .85 2635. 00 .85 2635. 00
37 1.39 35306. 00 1.35 34290. 00 1.35 34290. 00
38 3.09 39861. 00 3. 00 38700. 00 3. 00 38700. 00
39 136, 990. 00* 136990. 00 96, 000. 00* 96000. 00 165, 000. 00* 165000. 00




04-0C7804 Bl D245

04- SCL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
05/ 18/ 04 05/ 19/ 04
_______________________________ e
| TEM SI XTH SEVENTH El GHTH
[ BI D AMOUNT [ BI D AMOUNT [ BI D AMOUNT
_______________________________ e
40 | 900, 000. 00* 900000. 00| 742, 000. 00* 742000. 00| 875, 000. 00* 875000. 00

TOT 9, 732, 786. 00 10, 069, 125. 00 10, 173, 425. 00



